Planned Procurement Schedule Agency Information September 30, 2007

For Planned Procurement Schedule Instructions please visit the DIR web site: http://www?2.dir.state.tx.us/Pages/pps.aspx

Note: If you have a sight-impairment and require an alternative method for submitting this information, please contact (
Agency Information (If report includes more than one agency, please note secondary agencies on this page.)

Agency # Acronym Article # Agency Full Name
Type Agency Name Here

Type Address City State Zip
Mailing Austin X
Physical Austin TX

PPS Contact Information
Type Name Phone # Fax # Title Email
Primary
Secondary

Method of Financing

IT Commodity bata Center
General Revenue (GR) 0.00% 0.00% If the Method of Finance percentages for an individual line item vary significantly from that
General Revenue - Dedicated (GR-D) 0.00% 0.00% noted to the left, please indicate the correct percentages for that line item in the comments
Federal (FED) 0.00% 0.00% field. These percentages will be used to report savings by Method of Finance to the
Other 0.00% 0.00% Legislative Budget Board.
TOTAL 0.00% 0.00%
100.00% 100.00%

PPS Submission Log (Indicate the date and brief description for each submission or amendment)

Date Type (Original or Amendment) Comments (any notes or comments about the PPS submission or changes)
September 30, 2012 Original Submission
8/20/2012 september2012_template.xls
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http://www2.dir.state.tx.us/Pages/pps.aspx

Planned Procurement Schedule Agency Information

September 30, 2007

Date: XX/XX/XXXX {Agency Name} {Agency#/Acronym}
Note: If you have a sight-impairment and require an alternative method for submitting this information, please contact ( ) for assistance.
Grand Total Capital v. Non-Capital Total
A B C D E F G H | J K L M N
Q1 Q2 Q3 Q4 Capital Non-Cap Cap/NonCap ITD Project
Chg * Category & Item Procurement Type FY13 FY13 | FY13 FY13 | Total Qty UnitCost Total Cost Budget Budget Dollars Justification/Comments Approval Status Approval Date Seq#

HARDWARE
SERVERS/MAINFRAMES (1 line per configuration/unit cost)

Subtotal 0
HARDWARE MAINTENANCE - SERVER/MAINFRAME

Subtotal 0
ENTERPRISE PRINTERS

Subtotal
SERVER/MAINFRAME PERIPHERALS

Subtotal
SOFTWARE
LICENSES - MAINTENANCE SERVER/MAINFRAME (Specify by vendor, such as SAS or FileNet)

Subtotal o]
TECHNOLOGY SERVICES
DISASTER RECOVERY
ADROC

Safesite

Sunguard Services

Iron Mountain

Texas State Library and Archives Commission

Subtotal 0
OUTSOURCED DATA CENTER SERVICES
Business Program Outsource

Mainframe/Server Outsource

Subtotal 0
OTHER MAJOR COMMODITY ITEMS

Describe below:

8/20/2012
9:28 AM
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Planned Procurement Schedule Agency Information September 30, 2007

Date: XX/XX/XXXX {Agency Name} {Agency#/Acronym}
Note: If you have a sight-impairment and require an alternative method for submitting this information, please contact ( ) for assistance.
Grand Total Capital v. Non-Capital Total
A B C D E F G H | J K L M N
Q1 Q2 Q3 Q4 Capital Non-Cap Cap/NonCap ITD Project
Chg * Category & Item Procurement Type FY13 FY13 | FY13 FY13 | Total Qty UnitCost Total Cost Budget Budget Dollars Justification/Comments Approval Status Approval Date Seq#

Subtotal
DATA CENTER FACILITY EXPENDITURES
Lease of Floor Space
Improvement of Floor Space
Conditioned Power
HVAC
Relocating Equipment
Subtotal

DATA CENTER GRAND TOTAL

ADDITIONAL COMMENTS
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